

**SUPPLEMENTAL/BID BULLETIN NO. 1
CONTRACT NO. RO-CS2025-001****PROCUREMENT OF CONSULTING SERVICES FOR THE TECHNICAL AUDIT
AND EVALUATION OF MWCI AND MWSI CAPEX PROGRAMS AND
PROJECTS (2022-2025)**

21 May 2025

TO ALL CONCERNED:

Your attention is hereby invited to the following clarifications and revisions in the Terms of Reference:

1. Section 7.1 Remuneration Payments

Current		Updated	
Deliverable/Milestones	% of Contract Value	Deliverable/Milestones	% of Contract Value
Advance Payment	15% of total remuneration	Advance Payment	15% of total remuneration
Inception Report	15% of total remuneration less recovery of advance payment	Inception Report	15% of total remuneration less recovery of advance payment
Monthly Progress Reports (Upon submission of the 2 nd monthly report following the inception report)	10% of total remuneration less recovery of advance payment	Monthly Progress Reports <ul style="list-style-type: none">1st monthly report with 20% total CAPEX audited2nd monthly report with 40% total CAPEX audited3rd monthly report with 60% total CAPEX audited4th monthly report with 80% total CAPEX audited	<ul style="list-style-type: none">2.5% of total remuneration less recovery of advance payment2.5% of total remuneration less recovery of advance payment2.5% of total remuneration less recovery of advance payment2.5% of total remuneration less recovery of advance payment2.5% of total remuneration less recovery of advance payment
Draft Final Report	50% of total remuneration less recovery of advance payment	Draft Final Report	50% of total remuneration less recovery of advance payment
Final Audit Report	15% of total remuneration less recovery of advance payment	Final Audit Report	15% of total remuneration less recovery of advance payment
Final Acceptance (Upon issuance of Certificate of Acceptance)	10% of total remuneration less recovery of advance payment	Final Acceptance (Upon issuance of Certificate of Acceptance)	10% of total remuneration less recovery of advance payment

2. Section 7.2 Reimbursable Expenses

Current	Updated
Acquisition of two (2) pick-up vehicles for mobility of the Consultants during the project	Acquisition of two (2) <u>Hybrid Electric Multi-Purpose Vehicles</u> for mobility of the Consultants during the project

This Supplemental/Bid Bulletin No. 1 shall form part of the Eligibility Bidding Documents.

For the guidance and information of all concerned.

(Sgd.) ATTY. CRESCENCIANO B. MINAS, JR.

Chairperson

Bids and Awards Committee

Katipunan Ave., corner H. Ventura Street

Brgy. Pansol, District 3, Quezon city

Please acknowledge the receipt
of this Supplemental/Bid
Bulletin No. 1 for Contract No.
RO-CS2025-001:

Name over Signature

Date:

Company/Agency